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LETTER OF INVITATION 

Dear Mr./Ms.: 
 
1. ILBANK (hereinafter called “Client”) has received financing (hereinafter called “the funds”) from 

the Agence Française de Développement (AFD) toward the cost of Municipal Services Project. The 
Client intends to apply a portion of the funds to eligible payments under the contract for which this 
Request for Proposals is issued. 

 
2. ILBANK now invites interested candidates to submit proposals to provide the following consulting 

Services: Individual Consultancy Services from Financial Expert. More details on the Services are 
provided in the attached Terms of Reference (ToR). 

 
3. One individual Consultant shall be selected under the selection method based on consultants 

qualification selection method as described below. The qualifications expected from the Consultants 
are described in the attached ToR. 

 
The following criteria will be taken into account in the evaluation of the Technical Proposals and during 
the final evaluations that will encompass both the technical proposals submitted and the interviews 
completed: 

Criteria Points 

1. Adequacy of the proposed methodology with the Terms of Reference 10 

1.a. Understanding of the mission’s scope and objectives 5 

1.b. Clarity and relevance of the proposed methodology  5 

2. Qualifications, skills and experience of the expert for the mission (academic and 
professional qualifications, adequacy for the services, relevant experience in the 
sector, proven track record in projects financed by international institutions) 

90 

2.a. Academic qualifications – adequacy for the services  7 

2.b. Professional experience – adequacy for the services: significant 
experience in finance in general creating plans related with financing such 
as disbursement plans, loan repayment charts and preparing financial 
reporting, for both consulting services and works/plants type of contracts as 
well as good knowledge of Turkish public financial market. 

40 

2.c. Proven track record in finance and financing in general, in projects 
financed by international donors and/or development organizations  18 

2.d. Previous experience in  the international financial and development 
organizations-funded projects (including involvement in preparation for 
audits by the  IFIs) 

10 

2.e. Previous experience in the municipal services sector  5 

2.f. Computer (Word, Excel, PowerPoint) and language skills* (fluency in 
English and Turkish is compulsory) 

10 

TOTAL 100 

 
The minimum technical score (St) required to pass is: 70. 
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Fluency in both English and Turkish is compulsory and shall be tested during an oral interview. 
 

4. A mandatory interview will be conducted with a longlist that is made of candidates who score higher 
than 70 technical points with the proposal evaluation. Each candidate will be invited for interview where; 

 The candidates will be informed of the position, the Terms of Reference, and what will be 
expected of it, 

 The integrity of the candidates’ resume will be ensured, 

 The knowledge/experience/certification needed for the specific position will be confirmed. 

 
5. After the interviews with the longlisted candidates are concluded, the final scores (Sf) will be deduced 
from both the technical proposals and interviews of each longlisted candidate according to the criteria 
mentioned above, and a shortlist will be created according to Sf. 

 

6. The candidate with the highest Sf will be invited to submit a financial proposal which may be subject 
to negotiations later on. If a contract fails to be signed with a candidate, the candidate with the next 
highest Sf within the shortlist will be invited to submit a financial proposal. Sf must be above 70 points 
for a candidate to be shortlisted. 

 

6. This Request for Proposals includes the following documents: 

 This Letter of Invitation; 

 The letter of Submission of the Proposal; 

 Technical Proposal; 

 Terms of Reference; 

 Standard Form of Contract (including the Statement of Integrity). 
 
7. Your proposal shall comprise your Proposal Submission Form, a Technical Proposal (including 

curriculum vitae (CV) and Methodology), and the signed Statement of Integrity. Your proposal must 
be received by 15.08.2025 at the following address: pybsatinalma@ilbank.gov.tr. If necessary, you 
may request any clarifications by sending an email to the same email address. 

 
Yours sincerely, 
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PROPOSAL SUBMISSION FORM 

 

[Location, Date] 

 

To: [Name and address of Client] 

 

Dear Sir/ Madam,  

 
 I, the undersigned, offer to provide the consulting Services for [Insert title of the Services] as a 
Consultant in accordance with your Request for Proposal dated 25.07.2025 and my attached Technical 
Proposal.   
 
 
 I understand you are not bound to accept any Proposal you receive. 
 
 
 
 We remain, 
 

Yours sincerely, 
 
 
Name of the Consultant:   
 
Signature of the Consultant:   
 
Address:   
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TECHNICAL PROPOSAL 

Short Methodology to Perform the Services 

Specify your understanding of the objectives and tasks of the Services, your methodology for carrying 
out the activities and meeting the expected outputs. List the issues you foresee as potential challenges 
and how you will address them – considering both your experience, and the methodology you will 
implement to tackle them.  
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Expert’s Curriculum Vitae (CV) 

Detailed and up-to-date CV(s) shall be provided, using the following format: 

 

Name of Staff :  

Profession :  

Date and Place of Birth :  

Civil Status :  

Home Address :  

Phone  home :  

mobile :  

E-Mail :  

POSITION APPLIED 
(name and ref. number) 

:  

 
 
KEY QUALIFICATIONS 
 
Specific experience in: 

  
  
  
  

 
EDUCATIONAL BACKGROUND 
 

  
  
  
  

 
PROFESSIONAL EXPERIENCES 
(Employment Record) 
 

  
  
  
  

 
Professional experiences (number of years)  
Of which: International project experiences 
(number of years) 

 

 
Language Proficiency :  
 

1. Excellent Good Poor 
Reading    
Writing    
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Speaking    
 

2. Excellent Good Poor 
Reading    
Writing    
Speaking    

 
3. Excellent Good Poor 
Reading    
Writing    
Speaking    

 
Computing Knowledge :  
 
Experience in: 

  
  
  
  

 
Membership of Professional Societies :  
 
References and transcripts : at least 3 references to be provided 
 
Certification 
 
 I, the undersigned, certify that to the best of my knowledge and belief, this biodata correctly 
describes myself, my qualifications and my experience. 
 
Signature      Date 
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TERMS OF REFERENCE 

 
ILBANK 

DEPARTMENT OF INTERNATIONAL RELATIONS 
MUNICIPAL SERVICES PROJECT I 

(FRIT II) 
 

TERMS OF REFERENCE FOR 
FINANCIAL CONSULTANT 

(Ref: AFD2-IND06) 
 

1. BACKGROUND 
 
ILBANK has signed a grant agreement (the “Financing Agreement”) with the French Development 
Agency (Agence Française de Developpement - AFD) on 13th April 2020, towards financing the costs of 
the “Municipal Services Project I” (the “Project”). The grant was delegated to AFD by the European 

Commission under the European Union Facility for Refugees in Turkey (FRiT 2). ILBANK, AFD and the 
European Commission have agreed to extend the scope of the Project. An Amendment n°1 and n°2 to the 
Contribution Agreement between the Commission and the Agency was signed respectively on December 
18th, 2020, and June 23th, 2025. Within this scope, ILBANK intends to apply part of the proceeds to 
recruit individual consultants. 

The overall objective of the Action is to contribute to the improvement of the living conditions of host 
communities and Syrian refugees in the South-East of Turkiye in terms of access to water and sanitation 
services. The scope of the Project (Municipal Services Project I) has been extended to include solid waste 
management, based on priority action areas. 

The specific objectives are as follows: 
 
(i) Provide access for host communities and SuTPs (Syrians under Temporary Protection) to safely 

managed drinking water and wastewater and solid waste services. 
(ii) Participate in the protection of the region’s environment and, in particular, of its resources in fresh 

water, under stress due to climate change. 
(iii) Contribute to the mitigation of greenhouse gas emissions through an improved management of 

municipal solid waste and wastewater. 
(iv) Support the municipalities and water and sewerage administrations (Su ve Kanalizasyon İdaresi 

or SKI’s) in achieving operational and financial sustainability in solid waste, water and sewerage 
services. 

The specific objectives (ii), (iii) and (iv) are essential to the first objective’s sustainability.  

The Action will consist of three main components, one infrastructure component (Component 1) and one 
capacity building and technical assistance component (Component 2), as well as a communication and 
visibility component (Component 3).  

 
The Project, which is meant to last 120 months from 1st January 2020 onward, includes 3 components:  
1) A Municipal services infrastructure investment component, comprising nineteen projects located in 
eight provinces (Kilis, Şanlıurfa, Gaziantep, Mardin, Mersin, Hatay, Malatya and Adıyaman); the exact 
list of these sub-projects is included below (Appendix 1); 
2) A technical assistance component, including in particular accompanying measures to improve the 
performance of water and wastewater, and solid waste management operators (municipalities and 
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metropolitan municipality water and wastewater administrations called "SKIs"), and to support ILBANK 
in on-granting and on-lending/loan management of the Project. 
3) Communication and visibility actions. 
 
The Project is further described in Appendix 1 below. 
 
The Final Beneficiaries of the Project are the targeted water and wastewater operators, whether 
municipalities, Metropolitan Municipalities or Water and Sewerage Administrations (“SKI”), with which 
ILBANK signed/will sign On-Granting/On-Lending Agreements, and which will be the owners of the 
assets financed as part of Component 1. These are: 

 
- 6 SKIs in Şanlıurfa (SUSKI), Gaziantep (GASKI), Mardin (MARSU), Mersin (MESKI), Hatay 

(HATSU) and Malatya (MASKI);  
- 4 non-metropolitan municipalities (the centre of Kilis, the centre of Adıyaman, the district 

municipalities of Elbeyli and Polateli located in the province of Kilis ), which manage their water 
and sanitation services directly under their own management; 

- 3 metropolitan municipalities (Gaziantep, Şanlıurfa, and Malatya) for the solid waste management 
sub-projects. 

The Primary Beneficiary and technical and financial co-ordinator of the Project is ILBANK, which will 
act as the Financial Intermediary (FI) to transfer funds to participating municipalities or utilities in the 
selected provinces within the scope of Component 1 (investments); in addition, ILBANK will directly 
procure some tenders in relation with Components 2 and 3 (consultancy services such as audit of the 
project’s account, communication and visibility services and external supervision for works).  To be able 
to achieve these tasks, ILBANK has set a Project Management Unit (PMU) within its International 
Relations Department which will be responsible for coordinating and supervising overall implementation 
of the Project at central level. Participating municipalities/utilities will be responsible for sub-project 
investment implementation and will set up municipal project implementation units (PIUs) at local level 
to ensure effective sub-project implementation. As owners of the assets to be financed as part of 
Component 1 (investments), the targeted municipalities, Metropolitan Municipalities and SKIs will be 
the primary entities responsible for procurement of work and equipment packages; ILBANK’s PMU will 
provide assistance for  project management to the final beneficiaries (with particular attention to those 
which are not used to working with international donors). ILBANK’s PMU will also be directly 
responsible for the procurement of some of the consultancy services (namely: audit of the project’s 
account, communication and visibility services, external supervision for works), as well as for the 
purchase of equipment and services (ex.: laptops, project management, software, and small expenses such 
as per diems, plane tickets, etc. as part of a sub-component dedicated to the technical assistance to the 
PMU). 

Within the framework of the Project, one Financial Consultant (AFD2-IND06) will be employed at Project 
Management Unit of the General Directorate of ILBANK.   

 
2. OBJECTIVES 

The main objective is to employ one experienced consultant as Financial Consultant to reinforce 
ILBANK’s PMU in the project implementation activities as indicated below. 

3. SCOPE OF THE SERVICES  

The Financial Consultant (the Consultant) will be expected to carry out the following tasks and deliver 
following outputs: 
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a) The Consultant shall review all kinds of financial and institutional documents (auditing report, 
progress reports, etc) related to the Project and report his/her opinions and suggestions to Project 
Management Unit. 

b) The Consultant shall prepare if financial information according to Using of funds inquired by 
ILBANK and the AFD.  

c) The Consultant will evaluate the financial parts of the Feasibility Reports that will be submitted 
by the municipalities/utilities.  

d) The Consultant shall prepare and advise on the revision of the financial parts of the Sub-Financing 
Agreements with Municipalities / utilities.  

e) The Consultant shall prepare the withdrawal applications and replenishment documents from the 
loan account to the designated account classifying the financing source.  

f) The Consultant shall make cash flow projections of the project and schedule of payments to be 
made from the Designated Accounts.  

g) The Consultant shall review progress payments regarding contracts signed by ILBANK and 
Municipalities to ensure sufficient cash is maintained at the designed account.  

h) Ensure completeness of supporting documents for financial transactions such as request for 
payments of invoices, reimbursements etc. in compliance to AFD’s financial and operational 
policies and procedures. 

i) Closely track staff payroll, including timesheet tracker summary, tax exemptions, withholdings, 
mandatory contributions (if any), consistency of progress payments. 

j) Budget planning and control in detail (annual plans & closures, monitoring cash flow and balance 
in each budget item, allocate costs to relevant items, notification of any overspending [or 
potentially exceeded] item etc.). 

k) The Consultant shall ensure that the accounting records for the Project including those related to 
the contracts signed within the framework of the Facility/Financial Agreement and Sub-Financing 
Agreements are kept in accordance with the provisions of the relevant legislation and Loan/Grant 
Agreements.  

l) The Consultant shall prepare the financial part of the semi-annual Project Progress Reports 
requested by the AFD. The Consultant shall prepare the quarterly interim Unaudited Financial 
Reports (expenditure Verification Report) for the Project. The Consultant shall prepare the annual 
project financial statements that will be audited by the independent auditors.  

m) The Consultant shall support Project Management Unit with regard to internal and external 
correspondence related to financial issues.  

n) The Consultant shall prepare the accounting handbook that will provide information to prepare 
the accounting records and necessary reports regarding the Grant/Loan, Sub-Financing and 
designed account.  

o) The Consultant shall prepare Financial Operational Manual that will provide information to 
financial management system and financial operating principles. In the scope of the project, the 
Consultant shall contact with persons, institutions and organizations outside the ILBANK within 
the knowledge of the Project Management Unit.  

p) The consultant will perform other tasks assigned by the Financial Manager on the financial issues 
of the Project. 

4. REPORTS  

The Consultant shall participate in the preparation and update of all progress reports and comment on 
any activity reports as required/requested by AFD. He/she will fill in detailed monthly time sheets on 
his/her activities and comply with his/her contract’s requirements in terms of payment/time justification 
in the context of high accountability under EU financing. The reports prepared by consultants will be 
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submitted to ILBANK PMU.  

5. DURATION AND LOCATION OF THE SERVICES 

The services will be required on a full-time basis for an expected duration of the Project. The Financial 
Consultant is expected to commence work from August 2025, with two months’ probation period and a 
yearly renewable contract, if performance is satisfactory.  As it is mentioned that the contract is a yearly 
renewable one, the subject document will be renewed according to İLBANK’s procedures, at the beginning 
of January every year.  

The position will be based in Ankara. If required, and with the approval of the Client, the Consultant shall 
attend the site visits to project areas, municipalities/SKI’s and ILBANK Regional Directorates within the 
scope of the Project.  

The Consultant is expected to work closely and in good collaboration with the other individual experts 
to be recruited in the scope of the Project. 

6. QUALIFICATION REQUIREMENTS 

 Degree (B.S., M.S., Ph.D.) in Business Administration, Economics, Finance  from a national or 
international university, 

 Minimum 6 years’ general work experience, including at least two years of experience financial 
management and implementation of contracts, audit tracking, financial reporting and payment 
procedure according to the international financial and development organizations, such as the 
World Bank, European Union, AFD and United Nations or any other similar donors, 

 Adequacy for the services: significant experience in finance in general creating plans related 
with financing such as disbursement plans, loan repayment charts and preparing financial 
reporting, for both consulting services and works/plants type of contracts ; as well as good 
knowledge of Turkish public financial market, 

 Perfect skills on using spreadsheets and performing budget analysis, 

 Detailed knowledge of project financing and financial modelling skills, 

 Fluency in written and oral English and Turkish, 

 Proficiency in key computer applications, e.g., MS Word, MS Excel, MS PowerPoint and MS 
Project,  

 Previous experience in the municipal services sector will be an asset. 

7. METHODOLOGY 

The consultant will be hired following the guidance of AFD’s “Procurement Guidelines for AFD-
Financed Contracts in Foreign Countries (October 2019)”. The contracted position will be the Financial 
Consultant of ILBANK PMU in Ankara. 

The contract will be signed between the ILBANK Department of International Relations or his designee 
and the consultant. The recruitment of contract will be subject to “No objection” of the AFD. 
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APPENDIX 1: PROJECT DESCRIPTION 

1. CONTENT OF THE PROJECT 

The overall objective of the Project is to contribute to the improvement of the living conditions of host 
communities and Syrian refugees in the South-East of Turkiye in terms of access to water, sanitation 
and solid waste management services.  

The specific objectives are as follows: 
(i) Provide access to safely managed drinking water, wastewater and solid waste services 

(including management of debris from the earthquakes) for host communities and SuTPs. 
(ii) Participate in the protection of the region’s environment and, in particular, of its resources in 

fresh water, under stress due to climate change. 
(iii) Contribute to the mitigation of greenhouse gas emissions through an improved management of 

municipal solid waste and wastewater. 
(iv) Support some of the municipalities, metropolitan municipalities and metropolitan municipality 

water and sanitation administrations (“SKI”) in achieving operational and financial sustainability in the 
management of municipal infrastructure services. 

The specific objectives (ii), (iii) and (iv) are essential to the first objective’s sustainability.  

The Project will consist of three main components, one infrastructure component (Component 1) and 
one capacity building and technical assistance component (Component 2), as well as a communication 
and visibility component (Component 3). 

Component 1: Procurement, construction and equipment of solid waste, water and wastewater 
infrastructure 

This component includes the infrastructure investments and is expected to be a key determinant of future 
impacts of the Project, both in terms of access to services and protection of the environment. The table 
below presents the indicative budget of each of Component 1’s investment sub-projects, which are 
further detailed hereafter. 

 Nr. Project Owner Province Project Name 

Sub-component 1.1. : Rehabilitation and extension of drinking water networks 

1.1.1. Kilis Municipality Kilis Kilis (Centrum) Drinking Water Project 

1.1.2. MESKI Mersin Mezitli Drinking Water Project  

1.1.3. MARSU Mardin Mardin (Centrum) Drinking Water Project 

1.1.4. 
Adıyaman 
Municipality 

Adıyaman Adıyaman (Centrum) Drinking Water Project  

1.1.5. HATSU Hatay Dörtyol Drinking Water Project 

1.1.6. MASKI Malatya 
Battalgazi-Yeşilyurt Drinking Water Network 
Rehabilitation and District Metering Areas (DMA) 
Construction Work 

Sub-component 1.2. : Construction and improvement of wastewater and stormwater collection 
and treatment infrastructure 

1.2.1. 
Elbeyli & Polateli 
Municipalities 

Kilis Elbeyli and Polateli Sewerage Project + PWWTP 

1.2.2. Kilis Municipality Kilis Kilis (Centrum) Sewerage  Project 

1.2.3. SUSKI Şanlıurfa Suruç Sewerage and Stormwater Project 

1.2.4. SUSKI Şanlıurfa Birecik Sewerage and Wastewater Treatment Plant 

1.2.5. GASKI Gaziantep Alleben Left Shore Collector Line 

1.2.6. GASKI Gaziantep Yamaçtepe Sewerage and StormwaterProject 
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1.2.7 
Adıyaman 
Municipality 

Adıyaman Adıyaman (Centrum) Stormwater Project 

1.2.8. MASKI Malatya Battalgazi -Yeşilyurt Sewerage Project 

1.2.9 MESKI Mersin 
Akdeniz District Toroslar-Kazanlı and Homurlu 
Neighborhood Sewerage Project 

1.2.10. MESKI Mersin 
Erdemli District Tömük-Arpaçbahşiş 
Neighborhood Sewerage Network, WWTP and Sea 
Outfall Project 

Sub-component 1.3. : Construction and improvement of solid waste infrastructure 

1.3.1. 
Metropolitan 
Municipality of 
Gaziantep 

Gaziantep 
MBT and Biogas Production Facility - Capacity 
Increase (2nd Stage) 

1.3.2. 
Metropolitan 
Municipality of 
Gaziantep 

Gaziantep 
Gaziantep Nizip Solid Waste Landfill (3rd Stage), 
mechanical recycling unit (MRF) , Refuse Derived 
Fuel (RDF) and Rehabilitation of Dump Sites 

1.3.3. 
Metropolitan 
Municipality of 
Şanlıurfa 

Şanlıurfa 
Viranşehir-Ceylanpınar Integrated Solid Waste 
Management Project 

1.3.4 Metropolitan 
Municipality of 
Malatya 

Malatya Recycling platform for earthquake debris in 
Malatya 

Sub-Component 1.1: Rehabilitation and extension of drinking water networks  

Project 1.1.1: Kilis City Center Drinking Water Network Extension Project 

Kilis was presented (with Hatay) as the number one priority in the Need Assessment Report, as it is the 
only provincial municipality hosting as many refugees as its host population (about 96%). The selected 
sub-project is meant to allow Kilis to construct water distribution network pipes in newly developed 
areas, including around 1,500 new house connections. This is all the more relevant as, according to the 
dedicated PID, the connection rate to the drinking water system is only about 90% in the city. The 
Municipality of Kilis will be the sub-project owner. 

Project 1.1.2: Mersin Drinking Water Network Project (Mezitli neighborhood) 

Mezitli is a district of Mersin province, in the city center, with a population of approximately 169,000 
people. Historically it is a neighborhood of secondary residences that has become one of the main areas 
of settlement for Syrian refugees living in Mersin; it is estimated that approximately 25,000 Syrians live 
in Mezitli. The sub-project consists in a total renovation of the network (construction of distribution 
network, transmission main, reservoirs and pumping stations), with the aim of satisfying water demand 
while reducing leakage. With this project, MESKI hopes to reduce substantially its NRW rate. MESKI 
will be the sub-project owner. 

This project has been considered as presenting important social risks given that the securization of lands 
for some of the project’s reservoirs and pumping stations is still ongoing. Four parcels were impacted 
from the land acquisition of the Project, with expected limited impact in terms of livelihood. The 
Resettlement Action Plan was implemented and expropriation completed. 

Project 1.1.3: Mardin Center Drinking Water Network Project 

With 116,000 inhabitants, Mardin is a mid-size city in the South-East of Türkiye. The project consists 
of the replacement of the city’s drinking water distribution network as well as the rehabilitation and 
capacity increase of existing Koyunlu transmission line. The drinking water distribution network and 
the transmission line currently present NRW rate as high as 70% and 80% respectively; this project will 
allow MARSU to meet the increasing water demand, following the arrival of Syrian refugees (21% of 
total population) and the extension of its service area. Water distribution network pipes will be laid, and 
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house connections will be replaced or added; furthermore, the project aims at establishing a SCADA 
system. 

Project 1.1.4: Adıyaman Drinking Water Network Project 

Adıyaman’s city center has a total population of 274,000 people. This sub-project aims at replacing the 
whole city center’s drinking network. The zone of the project is expected to have a higher presence of 
Syrian refugees than the rest of the province (about 10% compared to 5%), with 27,000 registered SuTP 
in the project area. The PID projects the construction of drinking water distribution pipelines and one 
reservoir, as well as associated regulation and control instruments. One of the two reservoirs initially 
planned as part of the project will be financed through MADAD funds (through the EIB). With this 
project, Adıyaman municipality hopes to substantially reduce its NRW rate. The municipality of 
Adıyaman will be the sub-project owner. 

Project 1.1.5: (Hatay) Dörtyol Drinking Water Project  

Official 2018 data show that the number of registered Syrian refugees in Hatay is 442,091 (account for 
28.07% of whole Hatay population), which is the one of the highest numbers in Türkiye. Population in 
Dörtyol is estimated to be around 115,000, including 24,000 registered Syrian refugees. 

The drinking water network in Dörtyol has reached its economic life span. The PID projects the 
construction of drinking water distribution and transmission pipelines and one reservoir. With the 
project, HATSU hopes to substantially reduce the NRW rate in the project area - Dörtyol centrum and 
its adjacent neighbourhoods (Çaylı, Ocaklı and Özerli).  

The Project Owner will be HATSU.  

Project 1.1.6: (Malatya) Battalgazi-Yeşilyurt Drinking Water Network Rehabilitation and District 
Metering Areas (DMA) Construction Work 

Malatya is the 28th most populated city in Türkiye – its central districts accounting for approximately 
650,000 people including 30,000 registered Syrian refugees (~5%).  

The project targets two old central districts, Battalgazi and Yeşilyurt, where population is high, covering 
7 district metered areas (DMAs) out of 83. The project is part of a broader strategy undertaken by 
MASKI to reduce NRW rates. The project will consist in laying new drinking water pipes in the targeted 
DMA areas, and replacing house connections. No new water tank is envisaged to be constructed as part 
of this project 

The sub-project Owner will be MASKI.  

Sub-Component 1.2.: Construction and improvement of wastewater and stormwater collection 
and treatment infrastructures  

Project 1.2.1: Elbeyli and Polateli Wastewater Network and Treatment Project (Kilis) 

Elbeyli and Polateli are two small districts in Kilis province having a combined population of 2,900 
people, to which one must add approximately 1,150 Syrian refugees. In both districts, the current 
wastewater network was laid down without proper design or engineering practice, causing many 
operation problems. In both cases, the sub-project aims at constructing a new sewerage system. In both 
locations, the sub-project will include a wastewater treatment plant with a capacity of 500m3/day. The 
municipalities of Elbeyli and Polateli will be the sub-project owners for their respective location. 

Project 1.2.2: Kilis City Center Wastewater Network Project 
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The sewerage system of Kilis City is insufficient to cope with the current population increase. The sub-
project, which implies the construction of wastewater collection lines including sewer connections, 
should allow Kilis City to reach 100% connection rate (instead of 90% today). It will also allow the city 
to renew most of its sewerage network. Regarding the construction of the stormwater network, the first 
stage is proposed for financing by the European MADAD Trustfund. The municipality of Kilis will be 
the sub- project owner. 

Project 1.2.3: Suruç Wastewater and Stormwater Networks Project (Şanlıurfa) 

Suruç, which is located in the South of Şanlıurfa, near the Syrian border, is one of the highest Syrian-
hosting towns in Türkiye. Suruç hosts 70,000 Syrian refugees, which is more or less equal to the host 
population of the town, so that its existing combined sewerage system is insufficient to cope with the 
current population increase. Currently, the collected wastewater and stormwater are discharged to an 
anaerobic pond, which is also facing capacity problem. Furthermore, there are frequent flooding in Suruç 
city center due to the limited stormwater collection system. The project includes the construction of a 
wastewater collection system, which should allow Suruç to reach a 100% connection rate (compared to 
95% today) and bring the district’s sewerage to a new WWTP with a capacity of approximately 26,000 
m3/day (as a first stage), and a separate network for stormwater. The project owner will be ŞUSKI. The 
construction calendar of the new envisaged WWTP (the financing of which, out of the Action’s scope, 
is secured by a JICA financing) will have to be closely monitored. The construction of the WWTP within 
the Action’s timeline will be included as an undertaking in the relevant financing agreements. This 
project has been considered as presenting important environmental risks and, given its transboundary 
context, will be monitored applying the Espoo Convention on Environmental Impact Assessment in a 
Transboundary Context, which is the applicable convention in the EU, in replacement of the norm 
usually applied by AFD. 

Project 1.2.4: Birecik Sewerage Network and WWTP Project (Şanlıurfa) 

Birecik is a district located in the west of the province of Şanlıurfa, which hosts around 11,500 Syrians 
(11% of project area population). Currently, around 20% of Birecik’s population uses septic wells, 
which are in poor condition, whereas the rest uses a sewerage system, insufficient both in terms of size 
and environmental norms, as it discharges the collected wastewater to Euphrates River from both sides 
(left and right banks)  without proper treatment. The project consists in constructing a new sewerage 
network , a new WWTP in the district of Birecik, with an average capacity of 12 360m3/day (as a first 
phase) and a package waste water treatment (PWWTP) with a capacity of 1000m3/day in Karsiyaka 
Neighbourhood of Birecik also part of the project; an extended aeration activated sludge system was 
selected as the most appropriate technology. A site near the Euphrates River (on the left bank) has 
already been secured for the WWTP and another site on the right bank of Euphrates River was 
expropriated for PWWTP. The project is assumed to be very positive from an environmental perspective 
as it will put an end to discharges of untreated sewerage in the Euphrates River. Given its transboundary 
context, the project will be monitored applying the Espoo Convention on Environmental Impact 
Assessment in a Transboundary Context, which is the applicable convention in the EU, in replacement 
of the norm usually applied by AFD. The project owner will be ŞUSKI. 

Project 1.2.5: Alleben Left Shore Collector Line Project (Gaziantep)  

The main purpose of this project is to link new extended settlements (including Yamaçtepe) to the 
WWTP in the Gaziantep city center, meant to service the fast growing population of the city. Gaziantep 
centrum’s existing sewerage main collector was designed and built in year 1988 (with a design target 
year 2022). Quick development of the city and the addition of Syrian immigrant population resulted in 
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the main existing Alleben collector to reach full capacities earlier than expected. Especially in the 
downstream part of Alleben creek left shore, the main collector overflows in rainy weathers. Considering 
the age of the existing Alleben collector, capacity and increasing high density areas in the Centrum, 
GASKİ decided to find a solution to build a new collector parallel to the existing one (to be ultimately 
operated together). It is particularly urgent as the construction of the second phase of Gaziantep city 
center WWTP is completed under a financing by JICA, with an expected doubling of the existing 
capacity to reach 400,000m3/day (stage 1 + stage 2). The portion of the collector to be constructed and 
financed under the Action will be the most urgent part. There is no particular risk associated with the 
project and all lands have been secured. However, the functioning of the central WWTP, and in 
particular the management of its output sludge, will be monitored as part of the project. GASKI will be 
the project owner. 

Project 1.2.6: Yamaçtepe Stormwater and Wastewater Networks Project (Gaziantep)  

Yamaçtepe is a 3,300 ha newly zoned area for housing, located in the city center of Gaziantep. It is 
expected to represent a total population of 374,000 by 2027 and 594,000 by 2037. It is estimated that it 
will host about the same percentage of Syrians as the rest of the city center (i.e. 13%). The drinking 
water infrastructure for this new settlement is in the process of being constructed. The objective of this 
project is (i) the construction of a stormwater network; (ii) the construction of sewerage network pipes. 
It is expected that the stormwater project will dramatically reduce the risk of flooding and will improve 
urbanization in Yamaçtepe and related areas while the wastewater infrastructure will serve the needs for 
theses rapidly expanding zones. The stormwater pipelines projected in the south section of the project 
will be discharged to Cebeler Creek and those in the north section to Allaben Creek and Allaben Pond. 
Regarding wastewater, the newly collected sewerage will be sent to two pre-existing WWTP (Central 
Alleben WWTP, mentioned above, and Kızılhisar WWTP). Regarding the social impact of the project, 
the lands used were kept until today by landowners just for investment purposes, and it was observed 
during appraisal that the project has no negative economic or social impacts on persons affected by it. 
The project owner will be GASKI.    

Project 1.2.7: Adıyaman (Centrum) Stormwater Project (sub-project financed with the Loan) 

Adıyaman’s city center’s wastewater collection network has been designed and constructed as a separate 
system in the 1980s. Therefore, at present, the wastewater network operates as a combined system in 
most of the locations, affecting the performance of the city’s wastewater treatment plant (WWTP), 
which has a capacity of 33,000 m3/day. To reduce the occurrence and risk of flooding in the city, and 
to allow for the wastewater service to fully function, the project will include the construction of a 
stormwater interception line designed to collect runoff from northern slopes before it reaches the city 
directing it by gravity into the stream. The Municipality of Adıyaman will be the Project Owner.  
 

Project 1.2.8: (Malatya) Battalgazi -Yeşilyurt Sewerage Project (sub-project financed with the Loan) 

Malatya is the 28th most populated city in Türkiye – its central districts accounting for approximately 
650,000 people including 30,000 registered Syrian refugees (~5%). The project targets some areas of 
the two old central districts, Battalgazi and Yeşilyurt. Today, 97% of the residential area in the central 
districts has connection to wastewater network and collected wastewater is delivered to Malatya’s 
Advanced Biological Wastewater Treatment Plant. 
However, the existing wastewater infrastructure has aged and cannot handle additional population and 
development in Malatya. The objective of the project is therefore to expand and upgrade the exiting 
wastewater network, through the laying of new wastewater pipes and the construction new connections.  
The Project Owner will be MASKI.  
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Project 1.2.9: (Mersin) Akdeniz District Toroslar-Kazanlı and Homurlu Neighborhood Sewerage 
Project 

This project’s area includes the neighbourhoods of Toroslar, Kazanlı and Homurlu, which are located 
in Mersin’s Akdeniz district. The combined population of these rather rural neighborhoods reached 
approximately 10,000 people, within a perimeter of about 14.4 km2. Most of the households in the 
project’s area use septic tanks, which are considered to have a leaky structure. As a consequence, a new 
sewerage network should be constructed, including new house connections. The effluents will be 
connected to the existing Karaduvar WWTP, financed by the European Investment Bank.  

MESKI will be the Project Owner. 

Project 1.2.10: (Mersin) Erdemli District Tömük-Arpaçbahşiş Neighborhood Sewerage Network, 
WWTP and Sea Outfall Project (sub-project financed with the Loan) 

The project targets two neighborhoods, namely Tömük and Arpaçbahşiş, which are located inside the 
borders of Erdemli district, and account for a total population of approximately 20,000 people in winter 
and 65,000 people in summer. Syrian refugees are estimated to account for approximately 12% of the 
population in Mersin. The project aims at the construction of a wastewater network, including pumping 
stations and parcel connections, as well as a WWTP with advanced biological treatment and a deep-sea 
outfall. This project was categorized as having significant environmental and social impact; the land 
where the WWTP will be built, though belonging to MESKI, is currently used for agricultural purposes.  

MESKI will be the Project Owner. 

Sub-Component 1.3: Construction and improvement of solid waste infrastructure 

Project 1.3.1: Gaziantep MBT and Biogas Production Facility-Capacity Increase (2nd Stage) 

The Gaziantep Metropolitan Municipality (GMM) plans to implement the second stage of Mechanical 
Biological Treatment & Biogas Production Plant. The project serves 7 of 9 districts of GMM serving a 
total of 1.876 million inhabitant plus 375 thousand Syrians. The sanitary landfill in Gaziantep center 
now receives more than 700,000 tons of waste per year from 7 of 9 districts of GMM, waste from the 
remaining 2 districts being sent to Nizip sanitary landfill. The project aims to 1. Increase the capacity of 
its current mechanical-biological sorting equipment; 2. Build a RDF (Refuse Derived Fuel) production 
unit; 3. Increase the capacity of biomethanization unit (anaerobic digestion) & install CHP (combined 
heat and power) unit. The objective of the project is to reduce the volumes sent to the landfill through 
material and energy recovery.  
The project’s environmental and social risk categorization is B+ (significant impact). The Gaziantep 
Metropolitan Municipality will be the Project Owner. 

Project 1.3.2: Gaziantep Nizip Solid Waste Landfill (3rd Stage), mechanical recycling unit, Refuse 
Derived Fuel (RDF) and Rehabilitation of Dump Sites (sub-project financed with the Loan) 

The Gaziantep Metropolitan Municipality (GMM) plans to implement Nizip solid waste landfill (3rd 
stage), mechanical recycling unit and rehabilitation of dumpsites (the project). The project area covers 
2 of 9 districts of GMM (Nizip and Karkamis) serving 152.8 thousand inhabitants plus 55 thousand 
Syrians with waste production of 73,000 tons per year as of today. The project consists of 1. The 
construction of the third phase of the Nizip landfill; 2. A mechanical separation unit, and a RDF (refuse 
derived fuel) unit; 3. The rehabilitation of the old dumpsites; 4. Design work for the entire site. In parallel 
to the project, an appropriate leachate treatment option and, as soon as appropriate (depending on the 
quantity and quality of gas), a biogas recovery unit will also be installed. The construction of the units 
planned outside of AFD’s financing will be covered by a necessary undertaking in the relevant financing 
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agreements. The project will have important effect on environment and sanitation, as two existing 
dumpsites in Gaziantep will be closed totally and rehabilitated.  
The project’s environmental and social risk categorization is B+ (significant impact); The Gaziantep 
Metropolitan Municipality will be the Project Owner. 

Project 1.3.3: Şanlıurfa Viranşehir-Ceylanpınar Integrated Solid Waste Management Project (sub-
project financed with the Loan) 

The Şanlıurfa Metropolitan Municipality (SMM) plans to implement Viranşehir-Ceylanpınar Integrated 
Solid Waste Management Project. The project area covers two districts (Viranşehir and Ceylanpınar) 
serving 302.3 thousand inhabitants plus 44 thousand Syrians (in 2021) with waste production of 97,000 
tons per year. The project will be located in Ceylanpınar District for the integrated solid waste facility 
and the regional disposal site, and in Viranşehir District for the transfer station. The project consists of: 
1.  Waste transfer: Appropriate transfer systems will be chosen to make the transport of waste to final 
disposal sites more efficient. 2. Waste treatment: facilities for the recovery and treatment of waste from 
the main streams will be provided, i.e. recovery facilities for packaging waste and composting facilities 
for the biodegradable fraction. 3. Waste disposal: A regional sanitary landfill site, in accordance with 
the corresponding legislation, will be created. 4. A leachate treatment plant. In parallel to the Project, a 
flaring system and, as soon as appropriate (depending on the quantity and quality of gas), a biogas 
recovery facility will also be installed. The construction of the units planned outside of AFD’s financing 
will be covered by a necessary undertaking in the relevant financing agreements. The Project will have 
important effect on environment and sanitation, as the existing wild dumpsite area still in use in 
Ceylanpinar will be closed totally and rehabilitated. 
The project’s environmental and social risk categorization is B+ (significant impact); The Şanlıurfa 
Metropolitan Municipality will be the Project Owner. 

Project 1.3.4 - Recycling platform for earthquake debris in Malatya  
 
MMM plan to install a debris recycling facility on the earthquake debris dump site of Malatya that will 
produce different sized aggregate by separating, crushing, and classifying the debris for various 
applications, such as road construction and new concrete production. 
The 6 February 2023 double earthquake of magnitude 7.7 and 7.6 in the South of Türkiye has caused 
more than 50,000 deaths, and produced a colossal volume of debris, estimated by the UN to be around 
200 million tonnes. Malatya, one of the provinces hit by the double earthquake, was hit once more on 
the 27th of February, with a magnitude 5.6 earthquake, which caused one third of the buildings in the 
province to become unusable. Since, 80% of the damaged buildings have been destroyed with 
explosives, hence there has been no segregation of materials. The resulting waste, estimated to be around 
10 million tonnes, was disposed in landfills. Mixed waste from deconstruction containing concrete, inert 
materials, wood, plastics and textiles, requires more complex treatment to sort the different types and 
produce eco-material. 
A feasibility study of a debris recycling facility has been already financed by French Embassy. The 
facility will allow the recycling of concrete and rubble residues released after the earthquake. From the 
debris, the facility is expected to produce different sized aggregate that can be used in various 
construction related functions.  
This sub-project aims to design, install, commission the facility, train the operators of the facility and 
accompany the operation, conduct formulation and tests of the performance of the plant and the 
produced aggregate. The project’s environmental and social risk categorization is B+ (significant 
impact).  
The Malatya Metropolitan Municipality will be the Project Owner. 
 

Status of Sub-Projects under Component 1 

 Nr. 
Project 
Owner 

Province Project Name Project Code Current Status 

Sub-component 1.1: Rehabilitation and extension of drinking water networks 
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1.1.1.  
Kilis 
Municipality 

Kilis Kilis (Centrum) Drinking Water Project 
AFD-KLS 
W1 

Contracted on 12 April 2023 

1.1.2. MESKI Mersin Mezitli Drinking Water Project  
AFD-MESKİ 
W1_RB 

Contracted on 21 May 2024 

1.1.3. MARSU Mardin 
Mardin (Centrum) Drinking Water 
Project 

AFD-
MARSU W1 

Contracted on 24 November 2022 

1.1.4. 
Adıyaman 
Municipality 

Adıyaman 
Adıyaman (Centrum) Drinking Water 
Project  

AFD-ADY 
W1 

Contracted on 14 April 2023 

1.1.5. HATSU Hatay Dörtyol Drinking Water Project 
AFD2-
HATSU W1 

Contracted on 15 November 2024 

1.1.6. MASKI Malatya 

Battalgazi-Yeşilyurt Drinking Water 
Network Rehabilitation and District 
Metering Areas (DMA) Construction 
Work 

AFD2-
MASKI W2 

Contracted on 23 May 2025 

Sub-component 1.2: Construction and improvement of wastewater and stormwater collection and treatment infrastructure 

1.2.1. 

Elbeyli 
Municipality 

Kilis 
Elbeyli Sewerage Project + PWWTP 

AFD-ELB 
W1_RB 

Contracted on 30 January 2025 

Polateli 
Municipality 

Polateli Sewerage Project + PWWTP 
AFD-PLT 
W1_RB 

Contracted on 18 November 2024 

1.2.2. 
Kilis 
Municipality 

Kilis Kilis (Centrum) Sewerage Project 
AFD-KLS 
W1 

Contracted on 12 April 2023 

1.2.3. SUSKI Şanlıurfa Suruç Sewerage and Stormwater Project 
AFD-ŞUSKİ 
W1 

Contracted on 08 September 2022 

1.2.4. SUSKI Şanlıurfa 
Birecik Sewerage Networks Project 

AFD-ŞUSKİ 
W2 

On DLP Stage 

Birecik Wastewater Treatment Plant 
AFD-ŞUSKİ 
W3 

Contracted on 28 February 2025 

1.2.5. GASKI Gaziantep Alleben Left Shore Collector Line 
AFD-GASKİ 
W1_RB 

On DLP Stage 

1.2.6. GASKI Gaziantep 
Yamaçtepe Sewerage and 
StormwaterProject 

AFD-GASKİ 
W2 

Relaunched on 03 March 2025 

1.2.7 
Adıyaman 
Municipality 

Adıyaman Adıyaman (Centrum) Stormwater Project 
AFD2-ADY 
W2 

Design review by and Tender dossier 
to be drafted by External Consultant 
/Ongoing 

1.2.8. MASKI Malatya Battalgazi -Yeşilyurt Sewerage Project 
AFD2-
MASKI W1 

Contracted on 06 March 2025 

1.2.9 MESKI Mersin 
Akdeniz District Toroslar-Kazanlı and 
Homurlu Neighborhood Sewerage 
Project 

AFD2-
MESKİ W2 

Contracted on 18 November 2024 

1.2.10. MESKI Mersin 

Erdemli District Tömük WWTP and Sea 
Outfall Project 

AFD2-
MESKİ W4 

The technical and financial bids are 
being received. 

Erdemli District Tömük – Apraçbahşiş 
Neighborhood Sewerage Network 

AFD2-
MESKİ W5 

Relaunched on 11 April 2025 

Sub-component 1.3: Construction and improvement of solid waste infrastructure 

1.3.1. 
Metropolitan 
Municipality 
of Gaziantep 

Gaziantep 
MBT and Biogas Production Facility - 
Capacity Increase (2nd Stage) 

AFD2-GZT 
W1 

The technical bids will be opened on 
24 June 2025 

1.3.2. 
Metropolitan 
Municipality 
of Gaziantep 

Gaziantep 

Gaziantep Nizip Solid Waste Landfill 
(3rd Stage), mechanical recycling unit 
(MRF), Refuse Derived Fuel (RDF) and 
Rehabilitation of Dump Sites 

AFD2-GZT 
W2 

Technical Evaluation is ongoing since 
29 May 2025 

1.3.3. 
Metropolitan 
Municipality 
of Şanlıurfa 

Şanlıurfa 
Viranşehir-Ceylanpınar Integrated Solid 
Waste Management Project 

AFD2-URF 
W1 

Contracted on 16 May 2025 

1.3.4. 
Metropolitan 
Municipality 
of Malatya 

Malatya Malatya Debris Recycling Project  Tender dossier to be drafted 

Component 2: Capacity building and technical assistance 

Sub-Component 2.1: Capacity Building to the Municipalities and SKIs  

The investment component described above will provide much needed relief to the solid waste, water 
and wastewater operators in the targeted cities/districts, mainly in terms of upgraded access, capacity 
and service level, in line with a number of SDGs. However, achieving such investments and making 
them sustainable will require additional actions in terms of capacity building. This Sub-Component 
will target selected operators of the Action, with the aim of addressing three main aspects, depending 
on the needs identified: 
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- Improving operational and technical efficiency (for instance, in fields such as NRW 
management, energy efficiency, assistance in the start-up of the operating phase of certain 
equipment financed through the Action, etc.); 

- Improving financial management, including tariff structure, commercial management, cost 
recovery mechanisms and collection process; 

- Improving capacity in relation with project management and monitoring, including (if required) 
management of social risks in line with best international practices (for instance, livelihood 
restoration actions within the context of solid waste sub-projects) 

- Supporting the sub-project’s preparation (feasibility studies, E&S impact studies) and/or 
implementation, and/or deployment of such sub-project in others cities, if need be. 

Sub-Component 2.1. will be directly procured by AFD. 

Sub-Component 2.2: Technical Assistance to ILBANK 

The implementation of the Action will require a high level of commitment from ILBANK, which, apart 
from on-granting the funds and directly managing Sub-Components 2.3.1 (described below) and, will 
combine the roles of Project coordinator and assistant project management for all targeted municipalities 
and SKIs,) with a reinforced focus on the weakest ones (especially Polateli and Elbeyli). Its role will be 
especially key with regard to procurement and environmental and social risks management, fields in 
which it is expected that ILBANK will advise and orientate Final Beneficiaries which have less 
experience with projects financed by international donors. The Project Implementation Units (PIUs), to 
be set up by the final beneficiaries, will also be key to the Project’s success as they will be the ones 
managing the contracts signed as part of Component 1. 

Thus, in order to mitigate the overall implementation risk, ILBANK, as the key implementing partner 
for the proposed Action, will be reinforced mainly through the recruitment of individual consultants (in 
fields such as procurement, engineering, monitoring and evaluation, financial management, 
environmental and social risks management) who will join and reinforce the PMU. In addition, this Sub-
Component will see that specific trainings relevant to the Action are organized for the benefit of both 
the PMU and the PIUs, on issues such as gender inclusion in infrastructure projects, vulnerability to 
climate change, E&S risks management, etc. (to be specified during implementation). Sub-Component 
2.2. will also cover operating costs incurred by the PMU in direct relation with the Action’s management 
and monitoring, such as costs of translation, publishing of tenders, traveling for members of the PMU 
(ILBANK staff and consultants) and IT equipment. 

Sub-Component 2.3.1: External supervision on sub-projects borne by municipalities  

For the following sub-projects : 1.1.1, 1.1.3.,1.1.4, 1.1.5, 1.1.6, 1.2.1, 1.2.2, 1.2.7, 1.2.8, 1.2.9, 1.2.10, 
1.3.1, 1.3.2, 1.3.3 and 1.3.4. - review of detailed designs, assistance to procurement and work 
supervision will be ensured by external consultants, to be procured and overseen by ILBANK, in its role 
of assistance to project management. 

The following sub-projects are not concerned by this Sub-Component: 1.1.2, , 1.2.3, 1.2.4, 1.2.5 and 
1.2.6 – as work supervision will be jointly handled by ILBANK Regional Directorates and the project 
owners (SKI) in these cases. 

Sub-Component 2.3.2: Testing and Inspection Office  

The Testing and Inspection Office is meant to ensure that all investment projects (Component 1) meet 
the expected requirements in terms of quality and security. With this objective in mind, the appointed 
firm will review the detailed designs of all sub-projects during the project preparation phase, when such 
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sub-project is not included within the scope of external supervision (under Sub-Component 2.3.1). 
During construction, it will monitor the quality of works and supervision, on the basis of the reports 
made by the supervisor, and through regular visits/audits covering both financial (review of invoices on 
a sample basis) and technical aspects. The level of scrutiny required from the Testing and Inspection 
Office will be adjusted in relation to the risk associated with each sub-project. Reports of Testing and 
Inspection Office shall be shared with EUD upon request. Unannounced audits on specific construction 
sites may be envisaged jointly by AFD and EUD if required. The selection of this service provider will 
be carried out by AFD. 

Sub Component 2.4: Baseline Vulnerability Study  

This Sub-Component will allow the constitution of a baseline study on vulnerabilities five locations 
(Kilis, Adıyaman,Şanlıurfa,Mersin and Hatay ): this study, is meant to assess the willingness and ability 
to pay for water and sanitation services, identify the main obstacles to access (including information, 
physical and financial barriers) and conduct a primary “do not harm” analysis.  Once the Action has 
been finalized, AFD will finance on its own budget a similar endline study, which may be used as a tool 
to monitor the Action’s impacts on most vulnerable groups. Apart from its obvious use in terms of 
monitoring and information gathering, the Baseline Vulnerability Study may provide useful indications 
on ways to maximize the Action’s impacts; if such findings emerge, they will be shared with all relevant 
stakeholders (in particular, water and sanitation operators) with the objective of trying to improve the 
investment projects’ content and impacts 
 
Sub-Component 2.5: Audit of the Designated Account(s) 
An auditing firm will be recruited under this Sub-Component to audit the Designated Account(s), 
assess the fiduciary risk of all funds transferred from the Designated Account to pay various 
contractors and third-party providers and confirm the eligibility of all expenses made from the 
Designated Account(s). 

Component 3: Communication and Visibility 

The communication and visibility activities will be implemented in coordination with the EU Delegation 
in Türkiye. 
-            Sub Component 3.1. Action's communication and visibility plan and activities which are under 
management of ILBANK 

      C&V1 - Strategy 
      C&V2 - Visual Identity 
      C&V3 - Execution of Communication Strategy 
      C&V4 - Events, logistics 

- Sub-Component 3.2 (Organization of a Stakeholders’ Workshop). This sub-component is under 
management of AFD 

 

2. INSTITUTIONAL SETUP 

AFD 

According to the general terms and conditions (Annex II) of the Contribution Agreement signed with 
the EU, AFD will be responsible for the implementation of the Project’s activities and components and 
mobilize a project team for the implementation of the Project from several departments and offices both 
in France and Türkiye.  
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The following sub-components of the Capacity building and technical assistance component will be 
directly procured by AFD:  

- Sub-Component 2.1. (Capacity building to Municipalities and SKI’s); 
- Sub-Component 2.3.2. (Testing and Inspection Office); 
- Sub-Component 2.4. (Baseline Vulnerability Study – Water and Sanitation Services) 
- Sub-Component 3.2 (Organization of a Stakeholders’ Workshop). 

ILBANK 

As the technical and financial intermediary for the project, ILBANK will be responsible for on-granting 
and on-lending the funds to the final beneficiaries and coordinating the overall Project. In addition to 
its role as financial intermediary and co-ordination, ILBANK will provide assistance to project 
management to the final beneficiaries (with particular attention to those, such as the Polateli and Elbeyli 
municipalities, which are not used to working with international donors). In addition, ILBANK will 
directly manage Sub-Components 2.2 (Technical Assistance to ILBANK and the PIUs), 2.3.1 (External 
supervision for selected sub-projects), 2.5 (Audit of the Project Account(s)). A Project Management 
Unit (PMU) will be created at ILBANK’s headquarters in Ankara to that effect. ILBANK direct staff 
costs will not be financed by the EU Grant for these services but ILBANK will receive adequate 
support and technical assistance through Sub-Component 2.2. 

Regarding the investment component (Component 1), ILBANK will sign Sub-Financing Agreements 
with the project owners – municipalities and utilities - within the Project’s perimeter. AFD will give 
its no objection on each Sub-Financing Agreement. 

Municipalities & SKIs 

The Sub-Grant Beneficiaries of the Project and owners of the assets to be financed as part of Component 
1 (investments) will be the targeted municipalities and SKIs. They will be the primary entities 
responsible for procurement of work and equipment packages, thus ensuring the right level of project 
appropriation at their level and allowing the sub-project to benefit from their unique experience as 
operators. They will each constitute a Project Implementation Unit (PIU) to serve as focal point on all 
issues related to the sub-project. 

Project Supervisor 

Project supervision has been adapted to the capacity and availability of the respective project owners, 
ILBANK’s capacity of absorption as well as the complexity of the sub-project: 

 
- For sub-projects 1.1.2, 1.2.3, 1.2.4, 1.2.5 and 1.2.6 : supervision will be ensured jointly by the 

SKI and ILBANK ; in such case, the cost of supervision (ILBANK’s fee) will be borne by the SKI, 
within the framework of the regular tax proceeds apportionment and payment mechanism for local 
authorities in Türkiye. 

- For sub-projects 1.1.1, 1.1.3.,1.1.4, 1.1.5, 1.1.6, 1.2.1, 1.2.2, 1.2.7, 1.2.8, 1.2.9, 1.2.10, 1.3.1, 
1.3.2, 1.3.3 and 1.3.4.  : work supervision will be ensured by external consultant(s), to be financed by 
grant (see Sub-Component 2.3.1). 

The Programme’s operating mode will be further described in an Operational Manual, which may be 
revised from time to time, depending on the Programme’s needs and evolution, with AFD’s consent. 
The updated Operational Manual will be shared with the EU Delegation. 
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Procurement 

The project will be implemented based on Turkish Procurement Regulations and AFD’s Procurement 
Guidelines, as amended and/or supplemented in the Programme’s Operational Manual. In case of 
conflict between Turkish Procurement Regulations and AFD’s Procurement Guidelines, AFD’s 
Procurement Guidelines shall prevail.  

 
Disbursements 

In terms of disbursement, three dedicated Designated Accounts - one to receive the proceeds of the 
grant, two to receive the proceeds of the loans - will be opened by ILBANK in a reputable commercial 
bank (to be validated by AFD). For all components and sub-components managed by ILBANK and 
Municipalities/SKIs, payments to contractors, suppliers or consultants will be made directly or 
refinanced from these dedicated Designated Accounts. This Designated Accounts will be audited 
yearly by an auditing firm (see Sub-Component 2.5). 

 
3. DURATION AND INDICATIVE IMPLEMENTATION SCHEDULE 

 
The Implementation Period of the Project is 120 months, starting from 1st January 2020.  
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Indicative Timeline Table for the Action: 

 
T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4 T1 T2 T3 T4

Procurement

Implementation

Component 3 (C&V)

2029

Legal Formalization

Signing of EU Delegation Agreements & Amendments between EUD and AFD

Signing of Financing agreements & Amendments between AFD and ILBANK

Signing of sub-financing agreements with Final Beneficiairies

Validation of Operational Manual (and updated versions)

Contract Signing and Construction

DLP

Selection of External Consultants

Implementation

ACTIVITIES

Component 1 (Investments)

Procurement

Component 2 (Technical Assistance)

2024 2025 2026 2027 2028
Period

2020 2021 2022 2023
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Statement of Integrity, Eligibility and Social and Environmental Responsibility 

Reference name of the bid or proposal: ____________________________________ (The "Contract") 

To: ______________________________________________(The "Contracting Authority") 

 

1. We recognise and accept that Agence Française de Développement ("AFD") only finances 
projects of the Contracting Authority subject to its own conditions which are set out in the 
Financing Agreement which benefits directly or indirectly to the Contracting Authority. As a 
matter of consequence, no legal relationship exists between AFD and our company, our joint 
venture or our suppliers, contractors, subcontractors, consultants or subconsultants. The 
Contracting Authority retains exclusive responsibility for the preparation and implementation 
of the procurement process and performance of the contract. The Contracting Authority means 
the Purchaser, the Employer, the Client, as the case may be, for the procurement of goods, 
works, plants, consulting services or non-consulting services. 

2. We hereby certify that neither we nor any other member of our joint venture or any of our 
suppliers, contractors, subcontractors, consultants or subconsultants are in any of the following 
situations:  

2.1) Being bankrupt, wound up or ceasing our activities, having our activities administered 
by the courts, having entered into receivership, reorganisation or being in any analogous 
situation arising from any similar procedure; 

2.2) Having been: 

a. convicted within the past five years by a court decision, which has the force of res 
judicata in the country where the Contract is implemented, of fraud, corruption or of 
any other offense committed during a procurement process or performance of a contract 
(in the event of such conviction, you may attach to this Statement of Integrity supporting 
information showing that this conviction is not relevant in the context of this Contract); 

b. subject to an administrative sanction within the past five years by the European Union 
or by the competent authorities of the country where we are constituted, for fraud, 
corruption or for any other offense committed during a procurement process or 
performance of a contract (in the event of such sanction, you may attach to this 
Statement of Integrity supporting information showing that this sanction is not relevant 
in the context of this Contract); 

c. convicted within the past five years by a court decision, which has the force of res 
judicata, of fraud, corruption or of any other offense committed during the procurement 
process or performance of an AFD-financed contract; 

2.3) Being listed for financial sanctions by the United Nations, the European Union and/or 
France for the purposes of fight-against-terrorist financing or threat to international peace 
and security; 

2.4) Having been subject within the past five years to a contract termination fully settled 
against us for significant or persistent failure to comply with our contractual obligations 
during contract performance, unless this termination was challenged and dispute resolution 
is still pending or has not confirmed a full settlement against us; 

2.5) Not having fulfilled our fiscal obligations regarding payments of taxes in accordance 
with the legal provisions of either the country where we are constituted or the Contracting 
Authority's country; 
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2.6) Being subject to an exclusion decision of the World Bank and being listed on the 
website http://www.worldbank.org/debarr  (in the event of such exclusion, you may attach 
to this Statement of Integrity supporting information showing that this exclusion is not 
relevant in the context of this Contract); 

2.7) Having created false documents or committed misrepresentation in documentation 
requested by the Contracting Authority as part of the procurement process of this Contract. 

3. We hereby certify that neither we, nor any of the members of our joint venture or any of our 
suppliers, contractors, subcontractors, consultants or subconsultants are in any of the following 
situations of conflict of interest:  

3.1) Being an affiliate controlled by the Contracting Authority or a shareholder controlling 
the Contracting Authority, unless the stemming conflict of interest has been brought to the 
attention of AFD and resolved to its satisfaction; 

3.2) Having a business or family relationship with a Contracting Authority's staff involved 
in the procurement process or the supervision of the resulting Contract, unless the stemming 
conflict of interest has been brought to the attention of AFD and resolved to its satisfaction; 

3.3) Being controlled by or controlling another bidder or consultant, or being under common 
control with another bidder or consultant, or receiving from or granting subsidies directly 
or indirectly to another bidder or consultant, having the same legal representative as another 
bidder or consultant, maintaining direct or indirect contacts with another bidder or 
consultant which allows us to have or give access to information contained in the respective 
applications, bids or proposals, influencing them or influencing decisions of the Contracting 
Authority; 

3.4) Being engaged in a consulting services activity, which, by its nature, may be in conflict 
with the assignments that we would carry out for the Contracting Authority; 

3.5) In the case of procurement of goods, works or plants: 

i. Having prepared or having been associated with a consultant who prepared 
specifications, drawings, calculations and other documentation to be used in the 
procurement process of this Contract; 

ii. Having been recruited (or being proposed to be recruited) ourselves or any of 
our affiliates, to carry out works supervision or inspection for this Contract; 

4. If we are a state-owned entity, and to compete in a procurement process, we certify that we have 
legal and financial autonomy and that we operate under commercial laws and regulations. 

5. We undertake to bring to the attention of the Contracting Authority, which will inform AFD, 
any change in situation with regard to points 2 to 4 here above.  

6. In the context of the procurement process and performance of the corresponding contract: 

6.1) We have not and we will not engage in any dishonest conduct (act or omission) 
deliberately indented to deceive others, to intentionally conceal items, to violate or vitiate 
someone's consent, to make them circumvent legal or regulatory requirements and/or to 
violate their internal rules in order to obtain illegitimate profit; 

6.2) We have not and we will not engage in any dishonest conduct (act or omission) contrary 
to our legal or regulatory obligations or our internal rules in order to obtain illegitimate 
profit; 

6.3) We have not promised, offered or given and we will not promise, offer or give, directly 
or indirectly to (i) any Person who holds a legislative, executive, administrative or judicial 
mandate within the State of the Contracting Authority regardless of whether that Person 
was nominated or elected, regardless of the permanent or temporary, paid or unpaid nature 
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of the position and regardless of the hierarchical level the Person occupies, (ii) any other 
Person who performs a public function, including for a State institution or a State-owned 
company, or who provides a public service, or (iii) any other person defined as a Public 
Officer by the national laws of the Contracting Authority’s country, an undue advantage of 
any kind, for himself or for another Person or entity, for such Public Officer to act or refrain 
from acting in his official capacity; 

6.4) We have not promised, offered or given and we will not promise, offer or give, directly 
or indirectly to any Person who occupies an executive position in a private sector entity or 
works for such an entity, regardless of the nature of his/her capacity, any undue advantage 
of any kind, for himself or another Person or entity for such Person to perform or refrain 
from performing any act in breach of its legal, contractual or professional obligations;  

6.5) We have not and we will not engage in any practice likely to influence the contract 
award process to the detriment of the Contracting Authority and, in particular, in any anti-
competitive practice having for object or for effect to prevent, restrict or distort competition, 
namely by limiting access to the market or the free exercise of competition by other 
undertakings; 

6.6) Neither we nor any of the members of our joint venture or any of our suppliers, 
contractors, subcontractors, consultants or subconsultants shall acquire or supply any 
equipment nor operate in any sectors under an embargo of the United Nations, the European 
Union or France; 

6.7) We commit ourselves to comply with and ensure that all of our suppliers, contractors, 
subcontractors, consultants or subconsultants comply with international environmental and 
labour standards, consistent with laws and regulations applicable in the country of 
implementation of the Contract, including the fundamental conventions of the International 
Labour Organisation (ILO) and international environmental treaties. Moreover, we shall 
implement environmental and social risks mitigation measures when specified in the 
environmental and social commitment plan (ESCP) provided by the Contracting Authority. 

7. We, as well as members of our joint venture and our suppliers, contractors, subcontractors, 
consultants or subconsultants authorise AFD to inspect accounts, records and other documents 
relating to the procurement process and performance of the contract and to have them audited 
by auditors appointed by AFD. 

 

Name:  ________________________________  In the capacity of:  __________________________ 

Duly empowered to sign in the name and on behalf of1: _____________________________________  

Signature: _____________________________ Dated:   
 

                                                 
1 In case of joint venture, insert the name of the joint venture. The person who will sign the application, bid or proposal on behalf of the 
applicant, bidder or consultant shall attach a power of attorney from the applicant, bidder or consultant. 


